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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SHASTA AND LASSEN COUNTY
IN AND NEAR MCARTHUR FROM 0.3 KM WEST OF MCARTHUR- GLENBURN ROAD TO 1.3 KM EAST OF
LASSEN COUNTY ROAD NO. 407.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on June 25, 2003, instead of the original date of June 17, 2003.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 2, 3, 4, 5, 10, 12, 41, 42, 43, 53, 54, 59, 61, 111, 112, 136, 137, 138, 139, 141, 144, 145, 151, 152,
156, 162, 199, 200, 201, 202, 203, 205, 206, 207, 287, 288, 289, 290, 292, 293, and 294 are revised.  Half-sized copies of the
revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 44, 45, 55, 56, 57, and 58 are deleted.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fourth paragraph is deleted and the following
paragraph is added after the first paragraph:

"Tree removal and the interim 25 mm layer of asphalt concrete paving between Stations "A1" 1532+20
to 1539+80 shall be the first order of work.  Unless otherwise approved by the Engineer, tree removal shall
only be performed during the period between August 31 and March 31 due to the potential presence of
nesting migratory birds.  For the interim 25 mm layer of asphalt concrete between Stations "A1" 1532+20
to 1539+80, the Compensation Adjustment Factor (CAF) shall be equal to zero of Section 39-11.02,
"Statistical Evaluation and Determination of Pay Factor," of Section 11-1 "Quality Control/Quality
Assurance," of these special provisions.  At the Contractor's option, commercial mix asphalt concrete
produced at an established commercial mixing plant may be utilized for the 25 mm layer of interim asphalt
concrete between Stations "A1" 1532+20 to 1539+80, and will not be subject to the requirements for
aggregate quality, lime treatment, or grade of asphalt binder and mix design as specified in "Asphalt
Concrete" of these special provisions."
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In the Special Provisions, Section 10-1.09, "OBSTRUCTIONS," the following is added:

It is anticipated that the following utility facilities will be relocated prior to the dates shown:

Utility Location Date
Frontier Communications Pittville Road May 1, 2004

Raising and lowering of the following utility facilities will require coordination with the Contractor's
operations.  The Contractor shall make the necessary arrangements with the utility company, through the
Engineer, and shall submit a schedule of work, verified by a representative of the utility company, to the
Engineer.  The schedule of work shall provide not less than the following number of working days, as
defined in Section 8-1.06, "Time of Completion," of the Standard Specifications for the utility company to
complete their work:

Utility Type and Location Working Days
Pacific Gas and Electric
Fall River Mills Community
Service District (water)
Frontier Communications
Mallard Cable Company

Utility boxes, vaults and covers
Downtown McArthur

5

In the Special Provisions, Section 10-1.52, "WELDED STEEL PIPE," the second, third, and fifth paragraphs are deleted.

In the Proposal and Contract, the Engineer’s Estimate Items 21, 25, 29, 34, 35, 37, 38, 40, 41, 42, 43, 46, 51, 55, 64, 65,
71, 76, 77, 82, 83, 84, 85, 96, and 97 are revised, Items 101, and 102 are added and Item 100 is deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 160

3 071325 TEMPORARY FENCE (TYPE ESA) M 650

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6 074028 TEMPORARY FIBER ROLL M 800

7 074029 TEMPORARY SILT FENCE M 700

8 074030 TEMPORARY STRAW BALE EA 150

9
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

10
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

11
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 7200

12 120182 PORTABLE DELINEATOR EA 380

13 128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

14
(S)

128660 TEMPORARY FLASHING BEACON LS LUMP SUM LUMP SUM

15 150206 ABANDON CULVERT M 470

16 150305 OBLITERATE SURFACING M2 2060

17 150662 REMOVE METAL BEAM GUARD
RAILING

M 610

18 150705 REMOVE YELLOW
THERMOPLASTIC PAVEMENT
MARKING

M2 38

19 150713 REMOVE PAVEMENT MARKING M2 78

20 150742 REMOVE ROADSIDE SIGN EA 110

3
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150805 REMOVE CULVERT EA 43

22 152320 RESET ROADSIDE SIGN EA 13

23 152370 RELOCATE MAILBOX EA 22

24 152390 RELOCATE ROADSIDE SIGN EA 5

25
(S)

153154 COLD PLANE ASPHALT CONCRETE
PAVEMENT (60 MM MAXIMUM)

M2 2010

26 031332 REMOVE WINGWALL EA 1

27 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

28 180101 BINDER (DUST PALLIATIVE) TONN 210

29 190101 ROADWAY EXCAVATION M3 78 300

30 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

31 193114 SAND BACKFILL M3 48

32 031333 STRUCTURE BACKFILL (SLURRY
CEMENT)

M3 200

33 194001 DITCH EXCAVATION M3 250

34 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

TONN 9120

35 198200 SUBGRADE ENHANCEMENT FABRIC M2 3460

36 200114 ROCK BLANKET M2 17

37
(S)

203014 FIBER (EROSION CONTROL) KG 19 800

38
(S)

203024 COMPOST (EROSION CONTROL) KG 65 000

39
(S)

203026 MOVE-IN, MOVE-OUT (EROSION
CONTROL)

EA 2

40
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 1390
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 3710

42
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 3340

43 260201 CLASS 2 AGGREGATE BASE M3 33 000

44 374206 SEAL RANDOM CRACKS LNKM 20

45 390095 REPLACE ASPHALT CONCRETE
SURFACING

M3 2740

46 390153 ASPHALT CONCRETE (TYPE A) TONN 70 000

47 391031 PAVING ASPHALT (BINDER-
PAVEMENT REINFORCING FABRIC)

TONN 31

48 393001 PAVEMENT REINFORCING FABRIC M2 26 200

49 031334 DRIVEWAYS (TYPE 1) EA 110

50 031335 DRIVEWAYS (TYPE 2) EA 10

51 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 330

52 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 240

53 031336 PRECAST REINFORCED CONCRETE
BOX CULVERT  (1.5 M X 0.9 M)

M 26

54
(F)

510129 CLASS 2 CONCRETE (BOX
CULVERT)

M3 29

55
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 101

56 510526 MINOR CONCRETE (BACKFILL) M3 570

57 511106 DRILL AND BOND DOWEL M 22

58
(F)

520107 BAR REINFORCING STEEL (BOX
CULVERT)

KG 3470

59 566011 ROADSIDE SIGN - ONE POST EA 90

60 031337 ROADSIDE SIGN - SPECIAL METAL
POST

EA 4
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 566012 ROADSIDE SIGN - TWO POST EA 9

62 620904 300 MM ALTERNATIVE PIPE
CULVERT

M 29

63 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 1200

64 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 1710

65 620919 750 MM ALTERNATIVE PIPE
CULVERT

M 64

66 620924 900 MM ALTERNATIVE PIPE
CULVERT

M 14

67 620930 1050 MM ALTERNATIVE PIPE
CULVERT

M 15

68 625382 525 MM X 375 MM ALTERNATIVE
PIPE ARCH CULVERT

M 300

69 625388 700 MM X 500 MM ALTERNATIVE
PIPE ARCH CULVERT

M 56

70 692301 ANCHOR ASSEMBLY EA 1

71 698091 300 MM ALTERNATIVE PIPE
DOWNDRAIN

M 26

72 698169 600 MM ALTERNATIVE PIPE
DOWNDRAIN

M 12

73 700659 900 MM CORRUGATED STEEL PIPE
INLET (2.77 MM THICK)

M 35

74 703233 GRATED LINE DRAIN M 67

75 031338 1200 MM WELDED STEEL PIPE
(6.32 MM THICK)

M 14

76 705044 450 MM STEEL FLARED END
SECTION

EA 110

77 705045 600 MM STEEL FLARED END
SECTION

EA 45

78 705047 750 MM STEEL FLARED END
SECTION

EA 3

79 705474 525 MM X 375 MM STEEL FLARED
END PIPE ARCH SECTION

EA 12

80 705476 700 MM X 500 MM STEEL FLARED
END PIPE ARCH SECTION

EA 6
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81 721008 ROCK SLOPE PROTECTION (LIGHT,
METHOD B)

M3 140

82 729010 ROCK SLOPE PROTECTION FABRIC M2 160

83 731516 MINOR CONCRETE (DRIVEWAY) M3 66

84 731517 MINOR CONCRETE (GUTTER) M3 270

85
(F)

750001 MISCELLANEOUS IRON AND STEEL KG 5105

86 820108 DELINEATOR (CLASS 2) EA 460

87 031339 HIGHWAY POST MARKER EA 21

88 820112 MARKER (CULVERT) EA 110

89 820133 OBJECT MARKER (TYPE N) EA 3

90 820151 OBJECT MARKER (TYPE L-1) EA 260

91
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 630

92
(S)

839521 CABLE RAILING M 12

93
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 10

94
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 4

95 839570 RETURN SECTION EA 4

96
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 330

97
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 51 500

98
(S)

850122 PAVEMENT MARKER
(RETROREFLECTIVE-RECESSED)

EA 3330

99 860925 TRAFFIC MONITORING STATION
(COUNT)

LS LUMP SUM LUMP SUM

100 BLANK
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101
(S)

203003 STRAW (EROSION CONTROL) TONN 100

102 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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